SFA Errata Information

10-14-2010
Here are the major changes that the perspective contractor should notice between the current site plan and relevant sheet and the original site plan set distributed with the release of the RFP.

· The limits of clearing and grading has changed from 8.50 Ac to 5.40 Ac. This reduction is based on limiting the amount of grading on the northern portion of the lot which severely reduces the cut/fill volume.
· There is now a 6’ berm on the eastern P/L that directions to the north and converges towards the eastern P/L. There may be portions on the eastern P/L that are unable to meet the 6’ requirement based on interior lot grading. This is a minimal issue as the interior lot grading is essential.
· The type of curb and gutter for 99% of the lot is CG-6. The MC-3 has been removed based on the long term benefits of tradition concrete. The new material amount is listed in the excel UPL sheet.
· We have severely reduced the amount of storm sewer and underground detention system. Please see the quantities on the UPL.
· For clarification, the existing outfall pipe at Existing Str. 3 is to remain. If the concrete pipe is in good shape, when retrofitting the pond, ensure to concrete encase the existing 36” RCP and provide a cradle system to ensure water loving rodents are not able to penetrate the embankment at this location.
